
ESTIMATED
COSTS

Street $2,386,304
Storm Sewer $164,749
Sanitary Sewer $35,800
Watermain $228,300
Subtotal $2,815,153
Art (1%) $28,152
Subtotal with Art $2,843,305
Contingency (10%) $284,330
Construction Total $3,127,635
Overhead (15%) $469,145
PROJECT COSTS $3,596,780

FUNDING SOURCE ESTIMATED
FUNDING

Bonding $741,006
Assessments $781,162
Storm Fund $210,492
Sanitary Fund $45,740
Water Fund $291,687
MSA $1,526,693

TOTAL FUNDING $3,596,780

ESTIMATED TOTAL PROJECT COSTS

TOTAL PROJECT FUNDING


